
FOR BUDGETING PURPOSES ONLY

Auburn School Department Harriman
Edward Little High School Approved Concept Budget
Grades 9-12 (1,100 Students) CTE (210 Students) April 16, 2019

Local Only & Other 
FundingState/Local Total

A  CONSTRUCTION
1 School and Site Construction Estimate $82,584,921 $0 $82,584,921 1 3000-0000-4500-4500

Other $3,617,360 $13,341,597 $16,958,957 3000-0000-4500-4500
Subtotal $86,202,281 $13,341,597 $99,543,878

B ADMINISTRATIVE COSTS & RESERVES
2 Land Purchase and Related Costs $0 $0 $0 2 3000-0000-4100-7100
3 Moveable Equipment $3,856,086 $430,058 $4,286,144 3 3000-0000-4700-7300
4 Advertising and Legal $377,600 $0 $377,600 4 3000-0000-4900-3400
5 Percent for Art $50,000 $0 $50,000 5 3000-0000-4900-3490
6 Project Reserves $0 $0 $0 6 3000-0000-4500-8900
7 Project Contingency $8,620,228 $1,334,160 $9,954,388 7 3000-0000-4500-9000

Subtotal $12,903,914 $1,764,218 $14,668,132

C FEES AND SERVICES
8 Architect / Engineer Basic Services 6.9% $5,172,137 $800,495 $5,972,632 8 3000-0000-4300-3420
9 Architect / Engineer Additional Services $35,000 $0 $35,000 9 3000-0000-4900-3420

10 Architect / Engineer  Reimbursables $34,650 $0 $34,650 10 3000-0000-4300-3421
11 Site Selection $162,500 $0 $162,500 11 3000-0000-4100-3425
12 Permitting & Approvals $251,250 $68,000 $319,250 12 3000-0000-4500-3422
13 Survey and Soils $202,000 $0 $202,000 13 3000-0000-4100-3424
14 Construction Testing $190,514 $29,486 $220,000 14 3000-0000-4900-3400
15 Project Coordination $118,205 $18,295 $136,500 15 3000-0000-4900-3428
16 Clerk of the Works $378,257 $58,543 $436,800 16 3000-0000-4900-3427
17 Commissioning $238,142 $36,858 $275,000 17 3000-0000-4500-3429
18 Other Professional Services $10,000 $0 $10,000 18 3000-0000-4500-3490

Subtotal $6,792,655 $1,011,677 $7,804,332

D TOTAL PROJECT COST $105,898,850 $16,117,492 $122,016,342

E Other Funding Sources $0 $1,585,418 $1,585,418

F Maximum Bond Amounts $105,898,850 $14,532,074 $120,430,924

G1 SBE Design & Funding Approval x/yy/zz $0 $0 $0

G2 $105,898,850 $14,532,074 $120,430,924
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FOR BUDGETING PURPOSES ONLY

Auburn School Department Harriman
Edward Little High School Approved Concept Budget
Grades 9-12 (1,100 Students) CTE (210 Students) April 16, 2019

A. CONSTRUCTION

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

86.60% 13.40% State/Local  Construction Total Cost Ratio
1 New Construction

1.1 School Construction 251,503 $61,618,247 $0 $0 $61,618,247 251,503 SF @ $245/SF
1.2 Site Construction $17,319,831 $0 $0 $17,319,831
1.3 Abatement $1,753,571 $0 $0 $1,753,571
1.4 Demolition $1,893,272 $0 $0 $1,893,272

Subtotal $82,584,921 $0 $0 $82,584,921

1.6 Other
A Auditorium

Auditorium Upgrade $0 $359,137 $862,069 $1,221,206 Includes fly volume (CIP Bonding)
Seating above 367 (6,846 SF)   6,846 $0 $1,677,270 $0 $1,677,270
Stage (800 SF)   800 $0 $196,000 $0 $196,000
Theatrical Lighting/Sound $0 $204,439 $0 $204,439
Rigging $0 $175,230 $0 $175,230
Catwalk $0 $91,997 $0 $91,997
Tech Shop (627 SF)   627 $0 $153,615 $0 $153,615
Dressing Rooms (400 SF)   400 $0 $98,000 $0 $98,000
Theatrical Storage (1,750 SF)   1,750 $0 $428,750 $0 $428,750
Concessions (400 SF)   400 $0 $98,000 $0 $98,000

Auditorium Subtotal   10,823 $0 $3,482,438 $862,069 $4,344,507
B Stadium

Artificial Turf $0 $397,188 $0 $397,188
Field Lighting $0 $584,567 $0 $584,567
Grandstands/Press Box $0 $490,644 $0 $490,644
6 to 8 Lane Track $0 $89,951 $0 $89,951
Concession Building $0 $828,094 $0 $828,094

Stadium Subtotal $0 $2,390,444 $0 $2,390,444
C Larger Gym (370 SF) 370 $0 $90,650 $0 $90,650
D Interior Features 480 $0 $1,827,899 $0 $1,827,899 Includes Community Stair (480 SF)
E Additional Parking $0 $640,126 $0 $640,126 215 Parking Spaces
F Climate Control $0 $1,269,070 $0 $1,269,070
G Geothermal Systems Upgrade $561,500 -$707,570 $0 -$146,070 Negative number credits against the Climate Control
H Geothermal Wellfield $967,500 $967,500 $0 $1,935,000
I Second Turf Field $0 $0 $504,671 $504,671 Funded through fundraising/unused local contingency
J Landscaping & Site Furnishings $0 $337,500 $0 $337,500
K Additional Local SF (1,302 SF)   1,302 $0 $318,990 $0 $318,990 Adult Ed(237), Teacher Workrooms(865), Chorus(200)
L Local NTG Area (40% of 12,495)   12,495 $0 $1,224,510 $0 $1,224,510
M Mechancial Additional SF (9,068)   9,068 $2,088,360 $133,300 $0 $2,221,660 State share: 94%, Local share 6%, based state/local funded area

Subtotal $3,617,360 $11,974,857 $1,366,740 $16,958,957

Line 1 Totals $86,202,281 $11,974,857 $1,366,740 $99,543,878

A. CONSTRUCTION TOTAL $86,202,281 $11,974,857 $1,366,740 $99,543,878

B ADMINISTRATIVE COSTS & RESERVES

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

2 Land Purchase and Related Costs
2.1 Purchase Price $0 $0 $0 $0
2.2 Appraisals $0 $0 $0 $0
2.3 Survey $0 $0 $0 $0
2.4 Title Insurance $0 $0 $0 $0
2.5 Other $0 $0 $0 $0

Line 2 Totals $0 $0 $0 $0

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

3 Moveable Equipment
3.1 Equipment $1,928,043 $215,029 $0 $2,143,072
3.2 Technology $1,928,043 $215,029 $0 $2,143,072
3.3 E-Rate $0 $0 $0 $0
3.4 Design $0 $0 $0 $0

Line 3 Totals $3,856,086 $430,058 $0 $4,286,144

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

4 Advertising, Legal, & Insurance
4.1  Advertisements

a Newspaper Advertisements $10,000 $0 $0 $10,000
b Printing and Mailing $1,500 $0 $0 $1,500

Subtotal $11,500 $0 $0 $11,500
4.2 Legal

a Referendum $2,500 $0 $0 $2,500
b Bond Anticipation Notes (BAN) $0 $0 $0 $0
c Bond Sale $277,600 $0 $0 $277,600 $271,100 Moors and Cabot, $6,500 Bond Sale
d Land/Options/Deed Research $0 $0 $0 $0
e Contract Review $0 $0 $0 $0
f Miscellaneous Legal Exp (Bond Council) $75,000 $0 $0 $75,000 Pierce Atwood

Subtotal $355,100 $0 $0 $355,100
4.3  Insurance

a Builders Risk $0 $0 $0 $0
Subtotal $0 $0 $0 $0

4.4 Referendum
a Ballot Clerks $3,000 $0 $0 $3,000
b Printing and Mailing $8,000 $0 $0 $8,000

Subtotal $11,000 $0 $0 $11,000

Line 4 Totals $377,600 $0 $0 $377,600

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
5 Percent for Art All costs associated the Percent for Art project cannot exceed $50,000.

5.1 All installation costs related to the Percent for Art Project $45,000 $0 $0 $45,000
5.2 Maine Arts Commission $2,500 $0 $0 $2,500
5.3 Artist's Commission $2,500 $0 $0 $2,500
5.4 Other $0 $0 $0 $0

Line 5 Totals $50,000 $0 $0 $50,000

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

6 Project Reserves
6.1 BAN Interest Expenses $0 $0 $0 $0
6.2 Line Item Description $0 $0 $0 $0

Line 6 Totals $0 $0 $0 $0

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
7 Project Contingency

7.1 5% Construction Contingency $4,310,114 $598,743 $68,337 $4,977,194
7.2 5% Construction Bid Contingency $4,310,114 $598,743 $68,337 $4,977,194

Line 7 Totals $8,620,228 $1,197,486 $136,674 $9,954,388

B ADMINISTRATIVE COSTS AND RESERVE TOTAL $12,903,914 $1,627,544 $136,674 $14,668,132

C. FEES AND SERVICES

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
8 Architect / Engineer  Basic Services Budgeted amount must reflect contract agreements

8.1 New Construction $5,172,137 $718,491 $82,004 $5,972,632
8.2 $0 $0 $0 $0
8.3 $0 $0 $0 $0

Line 8 Totals $5,172,137 $718,491 $82,004 $5,972,632

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
9 Architect / Engineer Additional Services Budgeted amounts must reflect contract agreements

9.1 New vs Reno Analysis $20,000 $0 $0 $20,000 Harriman

9.2 Facility Program Review $0 $0 $0 $0

9.3 Site Approval $0

9.4 Geothermal Test Well $15,000 $0 $0 $15,000
Line 9 Totals $35,000 $0 $0 $35,000

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

10 Architect / Engineer Reimbursables Budgeted amounts must reflect contract agreements
10.1 Printing $30,000 $0 $0 $30,000 Bid Sets
10.2 Postage and Shipping $1,000 $0 $0 $1,000
10.3 Mileage $2,000 $0 $0 $2,000
10.4 State Fire Marshall Office $1,150 $0 $0 $1,150 ADA & Construction Permit + MUBEC Surcharge
10.5 AGC $500 $0 $0 $500 Bid Depository Fee

Line 10 Totals $34,650 $0 $0 $34,650

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

11 Site Selection
11.1 Site Selection Services $128,000 $0 $0 $128,000 Harriman
11.2 Site Selection Reimbursables $2,500 $0 $0 $2,500 Harriman
11.3 Phase 1 Environmental Assessment $3,000 $0 $0 $3,000
11.4 Wetlands & Vernal Pool Assessment $10,000 $0 $0 $10,000 Jones Associates, Al Frick
11.5 Preliminary Traffic Assessment $6,000 $0 $0 $6,000 Gorrill-Palmer
11.6 Soil Survey $13,000 $0 $0 $13,000 Summit
11.7 Appraisals $0 $0 $0 $0

Line 11 Totals $162,500 $0 $0 $162,500

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
12 Permitting and Approvals State permits are allowable State/Local costs and local permits and approvals are Local Only costs

12.1 Traffic Permitting
a Traffic Movement Permit $2,500 $0 $0 $2,500
b DOT Permit Application $10,000 $0 $0 $10,000

Subtotal $12,500 $0 $0 $12,500

12.2 Environmental Permitting
a DEP Permit (Site Law & NRPA Wetland) $13,000 $0 $0 $13,000
b DEP Permit Application $75,000 $0 $0 $75,000
c NRPA Wetland Mitigaton Fee $144,000 $0 $0 $144,000 0.87 acres disturbed wetlands
d DEP Air Emissions Permit $750 $0 $0 $750
e DEP Air Emissions Permit Application $6,000 $0 $0 $6,000

Subtotal $238,750 $0 $0 $238,750

12.3 Auburn Planning Board
a Planning Board Fee $0 $3,000 $0 $3,000
b Planning Board Application $0 $40,000 $0 $40,000

Subtotal $0 $43,000 $0 $43,000

12.4 Auburn Code Enforcement
a Building Permit $0 $25,000 $0 $25,000

Subtotal $0 $25,000 $0 $25,000

Line 12 Totals $251,250 $68,000 $0 $319,250

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
13 Survey and Soils

13.1  Boundary Survey $20,000 $0 $0 $20,000
13.2 Topographic Survey $25,000 $0 $0 $25,000
13.3 Geotech - Test Pits and Borings $50,000 $0 $0 $50,000
13.4 Wetlands Delineation & Functional Assessment $12,000 $0 $0 $12,000
13.5 Off-Site Street Design $15,000 $0 $0 $15,000
13.6 Hazardous Material Inventory $20,000 $0 $0 $20,000
13.7 Hazardous Material Abatement Oversight $60,000 $0 $0 $60,000

Line 13 Totals $202,000 $0 $0 $202,000

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

14 Construction Testing
14.1 Construction Testing $86,597 $13,403 $0 $100,000 100000
14.2 Special Inspections $64,948 $10,052 $0 $75,000 75000
14.3 DEP Inspections $38,969 $6,031 $0 $45,000 45000

Line 14 Totals $190,514 $29,486 $0 $220,000

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
15 Project Coordination

15.1 Project Coordinator $118,205 $18,295 $0 $136,500 42 Months = 182 Weeks, 10 Hrs/Wk @ $75/Hr 136500
15.2 $0 $0 $0 $0

Line 15 Totals $118,205 $18,295 $0 $136,500

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
16 Clerk of the Works

16.1 Clerk of the Works $378,257 $58,543 $0 $436,800 42 Months = 182 Weeks, 40 Hrs/Wk @ $40/Hr x 1.5 MU 436800
16.2 $0 $0 $0 $0

Line 16 Totals $378,257 $58,543 $0 $436,800

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information

17 Commissioning
17.1 Commissioning Agent $238,142 $36,858 $0 $275,000 Approximately $1/SF 275000
17.2 $0 $0 $0 $0

Line 17 Totals $238,142 $36,858 $0 $275,000

Line # Line Item Description State / Local Local Only
 Other 

Funding Total Vendor/Descriptions/Information
18 Other Professional Services Miscellaneous owner contracts

18.1 Enrollment Projections $10,000 $0 $0 $10,000
18.2 $0 $0 $0 $0
18.3 $0 $0 $0 $0

Line 18 Totals $10,000 $0 $0 $10,000

C FEES AND SERVICES TOTAL $6,792,655 $929,673 $82,004 $7,804,332

D TOTAL PROJECT COST $105,898,850 $14,532,074 $1,585,418 $122,016,342
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